

INVITATION FOR BIDS (IFB)



CHITIPA DISTRICT COUNCIL

Subject of Procurement	Procurement of Goods and Works - CDF
Procurement Method	National Competitive Bidding (NCB)
Date of Issue	Wednesday : 1 st July, 2026
Date of Site Visit and Time(Mandatory)	Thursday:09thJuly, 2026 Chitipa South & Chitipa Chendo
	Friday: 10th July 2026 - Chitipa North & Chitipa East
	Saturday: 11th July 2026 - Chitipa Central and District wide Projects at the Boma

1. The Chitipa District Council has received Funding from the Malawi Government for the Implementation Various Development Goals in the district under the **Constituency Development Fund (CDF)** and Intends to use part of this Funding for the Procurement of Goods, Works and Services for the various projects within the District.
2. **The Chairman, Internal Procurement and Dispersal Committee (IPDC) - Chitipa District Council** - Now invites Quotations in Sealed Envelops from Eligible Bidders/Contractors who can ably and skillfully do the Construction Projects/Works as stipulated below;

Lot no:	Description of Works	Procurement Reference Number, PPDA & CIRA Category	Location/Name of the constituency	Delivery Period
1	Completion of Chitipa District Stadium	CPDC/CDF/DW/W/2026-27/001-NCB Up to Mk 500 Million Buildings	District Wide	120 Days
2	Construction of Classroom Block and One Double Door VIP Toilets at Chipitu Full Primary School	CPDC/CDF/N/G/2026-27/002-NCB Up to MK 500 Million Buildings	Chitipa North Constituency	90 Days
3	Completion of 3 in No. Market Sheds (Ipenza, Sopolera & Nandanga)	CPDC/CDF/N/W/2026-27/003- NCB Up to Mk1.0 Billion Buildings	Chitipa North Constituency	90 Days
4	Completion of Bridges, 2 in No. and Road Rehabilitation (Sopelera - Ipula Bridge Kasoba Bridge on Kasoba, Rehabilitation of Nandanga to Ngoya CDSS	CPDC/CDF/N/W/2026-27/004-NCB Up to Mk 500 Million Civils	Chitipa North Constituency	90 Days
5	Rehabilitation of block works 2 in total (Mwamkumbwa EPA office Nkhwanga CDSS Girls' Hostel)	CDC/CDF/N/W/2026-27/005-NCB Up to Mk 500 Million Building	Chitipa North Constituency	90 Days

6	Construction of 1 Classroom Block and 1 Teachers House (Classroom block at Chintheke CDSS & Teachers' Houses at Chitete Primary	CPDC/CDF/N/W/2026-27/006-NCB Up to Mk 500 Million Buildings	Chitipa North Constituency	90 Days
7	Grading of Roads 3 in Total (Ichinga to Mwakalomba, Musangano Junction to Bupighu & Urban Roads within Chitipa Town)	CPDC/CDF/C/W/2026-27/007-NCB Up to Mk 2.5 Billion Civils	Chitipa Central Constituency	90 Days
8	Completion of Block Works 4 in total (Teachers House at Namasasa CDSS, Classroom Block at Ifumbo an Administration block at Mwakalomba and a VDC office at Ishalira	CPDC/CDF/C/W/2026-27/008-NCB Up to MK 500 Million Buildings	Chitipa Central Constituency	90 Days
9	Construction of Mkumbilende junior primary school	CPDC/CDF/C/W/2026-27/009-NCB Up to MK 500 Million Buildings	Chitipa Central Constituency	90 Days
10	Construction of a Maternity Ward and One Staff House at Therere Health Clinic	CPDC/CDF/S/W/2026-27/010-NCB Up to Mk 500 Million Buildings	Chitipa South Constituency	120 Days
11	Construction of Out Patient Department (OPD) block at Mahowe Health Center	CPDC/CDF/S/W/2026-27/011-NCB Up to Mk 500 Million Buildings	Chitipa South Constituency	120 Days
12	Construction of 2 teacher house (1 at Kamilamphande Primary School and 1 at Nthalire LEA Primary School	CPDC/CDF/S/W/2026-27/012-NCB Up to Mk 1.0 Billion Buildings	Chitipa South Constituency	120 Days
13	Construction of Girls hostels 2 in No Kapirinkhonde CDSS Girls Hostel & Therere CDSS Girls Hostel	CPDC/CDF/S/W/2026-27/013-NCB Up to Mk 500 Million Buildings	Chitipa South Constituency	120 Days
14	Completion of Institutional houses and Upgrading of a Health Post (2 Staff Houses at Chisenga and Namapasa Health Centre	CPDC/CDF/CH/W/2026-27/014-NCB Up to Mk 1.0 Billion Buildings	Chitipa Chendo Constituency	120 Days
15	Completion of Lufita Community Ground at Lufita Trading Centre	CPDC/CDF/CH/W/2026-27/015-NCB Up to Mk 1.0 Billion Buildings	Chitipa Chendo Constituency	90 Days
16	Completion of Classroom Blocks (Lufita, Nachiwe, Nsato and Chimangwe)	CPDC/CDF/CH/W/2026-27/016-NCB Up to Mk 1.0 Billion Buildings	Chitipa Chendo Constituency	120 Days
17	Completion of Multipurpose hall and TDC Office (Yamba Multipurpose Hall & TDC Offices at Meru	CPDC/CDF/CH/W/2026-27/017-NCB Up to Mk 500 Million Buildings	Chitipa Chendo Constituency	90 days
18	Construction of Kapoka Health Centre at Kapoka Trading Centre	CPDC/CDF/E/W/2026-27/018-NCB Up to Mk 2.5 Billion Buildings.	Chitipa East Constituency	150 Days
19	Construction of 2 Primary School Classroom Block (Songwe, Chilasi)	CPDC/CDF/E/W/2026-27/019-NCB Up to Mk 1.0 Billion Buildings	Chitipa East Constituency	90 Days

20	Construction of 3 Bridges in Misuku and Concrete Pads (Ntchelenje Bridge, Ibanda Bridge, Lughombo Bridge in Misuku and Concrete Pads Along Kanyenjere Junction to Naching'anda Road	<p align="center">CPDC/CDF/E/W/2026-27/020-NCB</p> <p align="center">Up to Mk1.0 Billion Civils</p>	Chitipa East Constituency	120 Days
----	---	--	---------------------------	----------

3. Bidders/Contractors are at liberty to **Bid for More than One (1) Lot**. The basis for bid evaluation and contract award will be by individual lot. **No Bidder/Contractor shall be awarded more than one Lot. Bidders/Contractors willing to bid for more than one Lot should be prepared to pay for each and every additional Lot**

4. Bidding will be conducted in accordance with the National Competitive Bidding (NCB) Procedures on the Procurement of Goods, Works and Services as enshrined in the **Public Procurement and Disposal of Assets Authority (PPDA) Act, of 2025 and the Public Procurement Regulations 2020 of the Republic of Malawi** and is open to all interested bidders. A detailed bidder qualification requirements and evaluation criteria have been included in the Bidding Document

5. **A complete set of Bidding document** in English language may be purchased by interested bidders at a **Non-Refundable Fee of Mk 30,000.00 (Payable at Chitipa District Council's Cashier's office)** followed by the collection of the document from the address below:

**The District Procurement and Asset Disposal unit,
Chitipa District Council
P.O. Box 1, Chitipa**

From 7.30 am-12.00 Noon and From: 1.30pm - 4.00pm (Monday to Friday) Except on Public Holidays: For enquiries you may E-mail: mhangomcdonald@yahoo.com

6. **A set of completely Filled Bids in Sealed Envelopes**, clearly marked with **Procurement Reference Number and Lot Number**; must be **Registered and Deposited in a Tender Box that will be placed adjacent to the main entrance of Chitipa District Council Offices**; on or before **Monday 20th July, 2026 - 10.00am**. Electronic bidding will not be permitted. Late bids will be rejected. Bids will be opened at the address below on **Monday 20th July, 2026 at 10.00am**

7. Document must be submitted to: **The Chairperson
Internal Procurement and Disposal of Assets Committee
Chitipa District Council
P.O. Box 1
Chitipa**

Telephone: + 265 01 382 406/Facsimile: + 265 01 382 406

8. Address of RFQ/Bid Opening Site: **Chitipa District Council Chamber - Opposite Chitipa District Education Office**