

Telephone: +265 01 570344/221

Fax No: +26501573737

Email

fredmissinjo@gmail.com



Zomba District Council,
P. O. Box 23
Zomba,
MALAWI.

Date: 5th September, 2026

NOTIFICATION OF INTENTION TO AWARD

Pursuant to Section 48 of the Public Procurement and Disposal of Public Assets act 2017 and Regulation 21 of the Public Procurement Regulations 2020, Zomba District Council wishes to inform the general public and all bidders who participated in the procurement below that it has concluded the procurement process and obtained all the necessary approvals. The council therefore intends to award the contract as follows:

No.	Constituency	Project Name	Successful Bidder	Contract Sum (MK)
1	CHANGALUME	Construction and Upgrading of 20km Road from Maera to Thondwe Polytechnic Road	Meth Civil Engineering	2,994,937,739.75
2	CHIIKOMWE	Establishment of Mayaka Rural Growth Centre	T & H Construction Company	1,067,540,032.96
3	CHIIKOMWE	Rehabilitation of Namadzi Bridge	Mark Construction	688,990,114.18
4	CHINGALE	Construction of Chimbiya-Mpalume via Masaula Road, Phase 1	Mark Construction	4,370,995,019.00
5	CHINGALE	Upgrading of Mlumbe-Ntaka via Chinseu Road	T & H & Mungo Civil Engineering JV	1,991,734,986.53
6	CHINGALE	Construction of 1 Office Block, 1 House, 1 Double Pit Latrine and 1 Single Pit Latrine at 9 Miles Police Unit	Meth Construction	1,562,200,195.87
7	MALOSA	Construction of Kanjuri Secondary School, Phase 1	T & H Construction Company	2,225,430,063.10
8	MALOSA	Construction and Rehabilitation of 12km Road from Songani to Kasonga/Matiti	LD Contractors	1,941,520,443.50
9	MATIYA	Construction and Upgrading of Chamba Turn-Off to Chamba Health Centre via Bona Road	Lets Build It Ltd & Ground Force Construction JV	1,193,055,132.72
10	MATIYA	Renovation of 1 Classroom Block and Construction of 1 New Classroom Block at Namatamba Primary School	Chakuwala Construction Ltd	800,842,628.02
11	MATIYA	Construction of 6 Classroom Blocks with 2 Classrooms, Teacher Houses and Toilets at Pemba Primary School	Lets Build It Ltd	1,197,425,603.14

DISTRICT COMMISSIONER
ZOMBA DISTRICT COUNCIL

05 SEP 2026

12	MATIYA	Construction of 1 Office Block, 2 Houses, 1 Double Pit Latrine and 3 Single Pit Latrines at Sakata Police Station	Horizon Building and Civil Engineering	1,131,975,016.23
13	MSONDOLE	Construction of Matandani Bridge	Krino Construction Ltd	914,068,465.75
14	MSONDOLE	Construction of Namasalima–Chipengule	Fidelis Building Contractors	1,409,560,065.54
15	NTONYA	Rehabilitation of 6 Miles to Sunuzi Road to Gravel Standard, Including Culverts and Water Drainages	Shilpa Construction Limited	1,549,020,972.81
16	NTONYA	Construction of Lambulira Police Unit	Horizon Building and Civil Engineering	1,129,388,018.48
17	THONDWE	Construction of 3 Staff Houses, 4 Classroom Blocks, 1 Library, 1 Administration Block, 1 Laboratory, 5 Single Pit Latrines and 3 Double Pit Latrines at Chitope Secondary School, Phase 1	Energyz Building Construction	3,123,009,879.61
18	THONDWE	Construction of a Complete Health Post with OPD, Pharmacy, Antenatal, EPI Rooms and Sanitation Facilities at Jumbe 1 Health Post (Near Gologota School)	Tapita Development Construction Limited	1,016,700,890.11

This Notification of Intention to Award marks the commencement of the **14-day stand still period**. During this period any participating bidder may:

- Request a debriefing regarding the evaluation of its bid and/or
- Submit a procurement-related complaint concerning the intended contract award.

All requests for debriefing complaints, queries or clarifications relating to this procurement shall be submitted in writing to the address above **within fourteen (14) days from 5th September 2026**.


DISTRICT COMMISSIONER
ZOMBA DISTRICT COUNCIL
05 SEP 2026
P.O. BOX 23, ZOMBA
MALAWI

CA. MUSANDIDE. F. MISSINIO

THE DISTRICT COMMISSIONER

Tel. No. (+265) 01 570 447
(+265) 01 573 762
Cell. (+265) 993 397 634

Email: fredmissinjo@gmail.com



Zomba District Council
P.O Box 23
Zomba

ZOMBA DISTRICT COUNCIL

REF. NO.: ZADC-IPDC-RCDF-2026/27-01

5th September, 2026

Dear All Bidders,

RE: NOTIFICATION ON PRIORITISATION OF PROJECTS

The above subject matter refers.

The Council wishes to inform you that, out of the 26 projects advertised, evaluated and approved, only 19 projects have been prioritised for implementation during the current financial year. This decision has been made based on the funds currently available and priorities agreed in consultation with the respective Members of Parliament.

Due to budgetary constraints, it has not been possible to implement all 26 projects within the current financial year. The remaining seven (7) projects will be carried forward for consideration in the next financial year commencing in April, subject to availability of funds and the necessary approvals.

The Council emphasises that this prioritisation is purely a budgetary decision and is not related to the performance, capacity or responsiveness of participating bidders.

The Council appreciates your participation and the resources invested in the procurement process and looks forward to your continued participation in future procurement opportunities.



CA. MUSANDIDE .F. MISSINJO FCCA; CA.M

THE DISTRICT COMMISSIONER