



PUBLIC NOTICE

ISSUE DATE:28/08/2026

INTENTION TO AWARD CONTRACT

Karonga Town Council invited for tenders from bidders to construct a number of projects in Karonga Town under CDF 2026-2027 financial year.

All procurement processes were done as per rule and regulations in the procurement Act and regulations. Therefore, the Council intends to award the contract to the following contractors for the following projects shown in the table for being responsive evaluated bidders.

NO.	DESCRIPTION	PROCUREMENT REFERENCE NO.	LOCATION	CONTRACTOR'S NAME	CONTRACT AMOUNT
1	Construction of one Double Classroom blocks and 6 hole VIP pit Latrine.	KATC/ IPDC/CDF/W/ 2026/2027/001 -NCB	Rukuru Primary School	Fidelis Construction Limited	MK344,022,771.75
2	Construction of one Double Classroom blocks and 6 hole VIP pit Latrine.	KATC/ IPDC/CDF/W/ 2026/2027/003 -NCB	Changala Primary School	Fidelis Construction Limited	MK342,476,136.10
3	Construction of a Double Classroom blocks and 6 hole VIP pit Latrine.	KATC/ IPDC/CDF/W/ 2026/2027/004 -NCB	Old Mission Primary School	Mazagara Construction	MK293,687,431.84
4	Construction of one Double classroom block and VIP Latrine	KATC/ IPDC/CDF/W/ 2026/2027/005 -RFQ	St. Joseph Primary School	CLC Contractors	MK250,201,721.86
5	Road Upgrading	KATC/ IPDC/CDF/W/ 2026/2027/005 -RFQ	M26 Junction at St. Joseph- Maghemo back to Karonga Stadium M26	Uhuru Construction and Evans JV	MK207,582,013.01

			Junction (4.5KM)		
6	Road Upgrading and bridge construction	KATC/ IPDC/CDF/W/ 2026/2027/006 -RFQ	FIDP to St. Agness road (2.7km) and bridge construction at mwagwawira stream	Ipyana Construction	MK238,932,367.80
7	Road Upgrading	KATC/ IPDC/CDF/W/ 2026/2027/007 -RFQ	Mandala to Bazuka (Zingaliwa road) 4.5km	Zowo Nthunga Investments	MK341,993,405.25
8	Road upgrading	KATC/ IPDC/CDF/W/ 2026/2027/008 -RFQ	Silaghalegh e Mwanganda to Mwambulunge Mbowe near round about	Uhuru Construction and Evans JV	MK135,685,462.50
9	Rehabilitation of Old Karonga Market and construction of sanitary facilities.	KATC/ IPDC/CDF/W/ 2026/2027/009 -RFQ	Karonga Town Council	Raheli Construction Limited	MK223,716,037.29

In this case the Council awaits any reservation about the bidder to be lodged within three days ending 12/09/2026. If there is no complaints before the mentioned deadline, the Council will go ahead to offer the contract.

THE CHIEF EXECUTIVE OFFICER
KARONGA TOWN COUNCIL
MJE
28 AUG 2026
P/BAG 5. KARONGA