Republic of Malawi

Mulanje District Council

Notification of Intention to Award Contracts

Date of Notification: 19th November, 2026

This Notification of Intention to Award notifies all the bidders that participated in the tender processes of our decision to award the contracts listed hereunder, in accordance to Section 70 (1) of the Public Procurement and Disposal of Assets Act of 2025. The publication of this Notification begins the standstill period bidders may:

(a) Request a debriefing in relation to the evaluation of Bids and/or
(b) Submit a Procurement-related complaint in relation to the decision to award the contract

1. The successful bidders

SN	Project Description	Recommendation for Award	
		Name of Bidder	Contract Amount (MWK)
1	Construction of 2 Classroom Blocks and Toilets at Nankuyu Primary School in Mulanje West Constituency	Sharkprase Construction	720,148,963.55
2	Rehabilitation of Mulomba/ Kamwendo Road in Mulanje North Constituency	Rays Construction	1,871,726,886.75

3	Construction of Chikhwaza Police Unit in Mulanje South West Constituency	Maganizo Ndimatenda Civil Engineering/MBS Construction/Blue Wave JV	1,165,045,293.50
4	Construction of 2 teacher houses at Naming'azi Primary School in Mulanje South West Constituency	WaterTech Construction	769,310,388.88
5	Installation of 2 Solar Powered Piped Water Supply System in Mulanje South West Constituency	Tapita Development Construction Limited	728,722,401.01
6	Rehabilitation of Njedza Ring Road in Mulanje South Constituency	Ebhayi Limited & Shimmering Towers Construction JV	1,554,443,900.63
7	Construction Of Nkuta Health Centre in Mulanje South East Constituency	Fidelis Construction Limited	2,305,414,312.75
8	Upgrading of Chinyama Health Centre to Community Hospital in Mulanje Bale Constituency	Thundu Building Contractors	2,026,787,621.61
9	Construction of Msikawanjala Health Centre in Mulanje Bale Constituency	Uncle Joe Investments and T & T Projects JV	1,572,940,594.37
10	Construction of N'zongwe Community Day Secondary School in Mulanje Limbuli Constituency	Meratone Construction	2,163,134,146.95
11	Construction of Nansomba Health Center in Mulanje Central Constituency	Jfive -Kobe Construction JV	2,179,604,416.55

2. Debriefing and deadline of standstill period

The deadline to request a debriefing expires at midnight on **3rd December, 2026.** Bidders may request a debriefing in relation to the results of the evaluation of the bids. A written request must be made within the standstill period. The debriefing maybe in writing, by phone or in person.

Any questions regarding this Notification should be addressed to:

The Chairperson,
Internal Procurement and Disposal Committee (IPDC)
Mulanje District Council
P/Bag 9
Mulanje

0888544991
edgar.chihana@mulanjedc.gov.mw