

Roads Authority



Accelerating Malawi's Economic Growth

Notification of intention to award contracts

Date of notification: 19th January 2026

This Notification of Intention to Award notifies all the bidders that participated in the tender processes, of our decision to award the contracts listed hereunder, in accordance with Section 48 of the Public Procurement and Disposal Act of 2025. The publication of this Notification begins the Standstill Period and during the Standstill Period, bidders may:

- a) request a debriefing in relation to the evaluation of the Bids, and/or
- b) submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful bidders

	S/N	PROJECT ID	PROJECT DESCRIPTION	RECOMMENDED CONTRACTORS	
				BIDDER NAME	CONTRACT AMOUNT (MWK)
NORTH	18	MAI-2-NR-024	Emergency and Urgent Works in the Northern Region - Lot 1	Mbawiri Investment	543,368,175.00
	19	MAI-2-NR-025	Emergency and Urgent Works in the Northern Region - Lot 2	Bespat Construction	539,891,743.54
	20	MAI-2-NR-026	Emergency and Urgent Works in the Northern Region - Lot 3	Mtalimanja Civil Contractors	476,706,935.25
CENTRAL	38	MAI-2-CR-039	Urgent and Emergency Works within the Central Region - Lot 1	Kelvin Investment	642,184,940.63
	39	MAI-2-CR-040	Urgent and Emergency Works within the Central Region - Lot 2	PM Construction	563,803,995.31
	40	MAI-2-CR-041	Urgent and Emergency Works within the Central Region - Lot 3	Chikumba Civil Engineering	597,937,313.50
	41	MAI-2-CR-042	Urgent and Emergency Works within the Central Region - Lot 4	Liwenga Civil Engineering	658,290,219.13
SOUTH	30	MAI-2-SR-038	Emergency and Urgent Works in Mangochi District	LD Building and Civil Engineering	745,850,238.00
	31	MAI-2-SR-039	Emergency and Urgent Works in Balaka and Machinga Districts	Malowa Investment/ Geotek Limited Joint Venture	733,144,833.75
	32	MAI-2-SR-040	Emergency and Urgent Works in Zomba, Phalombe and Mulanje Districts	JAGS Engineering Ltd	501,250,078.22
	33	MAI-2-SR-041	Emergency and Urgent Works in Mwanza, Neno, Blantyre and Chiradzulu Districts	Fortune Construction	873,951,117.38
	34	MAI-2-SR-042	Emergency and Urgent Works in Thyolo, Chikwawa and Nsanje Districts	Katakwe Civil Eng.	718,529,831.25

2. Debriefing and deadline of standstill period

The deadline to request a debriefing expires at midnight on **2nd February 2026**. Bidders may request a debriefing in relation to the results of the evaluation of the bids. A written request must be made within the stand still period. The debriefing may be in writing, by phone, or in person.

Any questions regarding this Notification should be addressed to:

The Chairperson

Internal Procurement and Disposal Committee (IPDC)

Roads Authority, Functional Building Room #21

Off Paul Kagame Road, Private Bag B 346

Lilongwe, Malawi

Telephone: +265 (0) 1 753 699

E-mail address: ipc@ra.org.mw; mmalinda@ra.org.mw

Website: www.ra.org.mw