


Roads Authority



Accelerating Malawi's Economic Growth

Notification of intention to award contracts

Date of notification: 23rd December 2024

This Notification of Intention to Award notifies all the bidders that participated in the tender process of our decision to award the contracts listed hereunder, in accordance with Section 48 of the Public Procurement and Disposal Act of 2017. The publication of this Notification begins the Standstill Period and during the Standstill Period, bidders may:

- request a debriefing in relation to the evaluation of the Bids, and/or
- submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful bidders

S/N	Contract Details	Name of Contractor	Contract Sum (MWK)	
Northern Region				
14	RA/MAI/2024-25/T/PM/NR/K A/RU/14	Sectional Periodic Maintenance and Shoulder Reconditioning on Karonga Roundabout – Chiweta Trading Centre (M001) Road in Karonga and Rumphi Districts	SOS Construction	1,062,700,332.12
15	RA/MAI/2024-25/T/REH/NR/CP/KA/15	Sectional Rehabilitation on Kanyala Border - Karonga Roundabout (M026) Road in Chitipa and Karonga Districts	DEC / Bespat Joint Venture	940,566,099.38
Central Region				
1	RA/MAI/2024-25/T/PM/CR/K U/01	Rehabilitation of Kasungu Loop Road - Phase II	Taai Construction	3,476,331,587.55
2	RA/MAI/2024-25/T/PM/CR/S A/02	Shoulder reconditioning and resealing on selected sections of Kanengo - Kaphatenga (M14) Roads in Salima district.	Master / Mungo Joint Venture	1,092,381,262.34
8	RA/MAI/2024-25/T/RM/CR/C R/08	Road Centre and Edge Lines Marking on Selected Trunk Roads in the Central Region	Mbawiri Investments	1,587,744,390.26
Southern Region				
15	RA/MAI/2024-25/T/REH/SR/BT/15	Sectional Periodic Maintenance on Zalewa - Chileka Roundabout (M001) Road in Blantyre District	CAS Civil Contractors	1,782,894,459.15
16	RA/MAI/2024-25/T/REH/SR/CK/NE/16	Sectional Periodic Maintenance of Selected Peeled Sections on Nchalo - Bangula (M001) Road in Chikwawa and Nsanje Districts	Mark Construction	2,238,856,419.56
25	RA/MAI/2024-25/TUDE/RM/SR/TO/CK/NE/25	Emergency and Urgent Works in Thyolo, Chikwawa and Nsanje Districts	Mungo Civil Engineering	501,187,788.15

2. Debriefing and deadline of standstill period

The deadline to request a debriefing expires at midnight on **6th January 2025**. Bidders may request a debriefing in relation to the results of the evaluation of the bids. A written request must be made within the stand still period. The debriefing may be in writing, by phone, or in person.

Any questions regarding this Notification should be addressed to:

The Chairperson
Internal Procurement and Disposal Committee (IPDC)
Roads Authority, Functional Building Room #21
Off Paul Kagame Road, Private Bag B 346
Lilongwe, Malawi

Telephone: +265 (0) 1 753 699

E-mail address: ipc@ra.org.mw

Website: www.ra.org.mw