



Electricity Generation Company (Malawi) Ltd

ADDENDUM 1

EXTENSION OF SUBMISSION DATE FOR DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF TRASH DIVERSION BARRIER AND ITS AUXILIARIES FOR NKULA RESERVOIR.

1. Following the suspension of bid submission for the below stated Request for Bids on 10th of October 2025, we advise prospective bidders to plan to submit their bids for Design, Supply, Delivery, Installation, Testing and Commissioning of Trash Diversion Barrier and its Auxiliaries for Nkula Reservoir as follows:

Item	Procurement Reference Number	Brief Description of the Procurement	Proposed date of Submission
1	EGC421/ICB/G/FY2023-24	Design, Supply, Delivery, Installation, Testing and Commissioning of Trash Diversion Barrier and its Auxiliaries for Nkula Reservoir	30 th April 2026

2. All other terms and conditions remain as initially communicated.

WE WISH YOU ALL THE BEST AS YOU PREPARE YOUR SUBSTANTIALLY RESPONSIVE AND COMPETITIVE BID.