ZOMBA CITY COUNCIL

ADDENDUM 1
EXTENSION OF SUBMISSION DATE FOR PROCUREMENT OF WORKS AND
CONSULTANCY SERVICES
1. Following the discrepancies in scope of lot 3, Maintenance of Civic Office (Face lifting),
Zomba City Council (ZCC) management has agreed to extend the submission date for all
lots (i.e. lot 1 up to lot 12) for proper management of all lots, we advise all prospective
bidders to plan to submit their bids as follows:
Lot | Project Name Procurement | Category and Proposed date of
No. Reference Registered Board |[Submission
No.
1 | Completion of upgrading of | ZCC/26- NCIC in Civil: 1~ [Wednesday, 15" April,
Sogoja road 27/ENG/01 Billion Category 2026
Time: 10:00 AM
2 | Repair of Mpondabwino Bridge | ZCC/26- NCIC in Civil: 1~ {Wednesday, 15™ April,
(Deck only) 27/ENG/02 Billion Category 2026
3 Maintenance of Civic Office | ZCC/26- NCIC in Building: [Wednesday, 15" April,
(Face lifting) 27/ENG/03 1 Billion Category (2026
Time: 10:00 AM
4 Construction and Rehabilitation | ZCC/26- NCIC in Civil:500 |{Wednesday, 15™ April,
of various drainage channels in | 27/ENG/04 Million Category 2026
various wards
5 Construction of Modern latrines | ZCC/26- NCIC in Wednesday, 15" April,
in various primary school 27/ENG/05 Building:500 2026
Million Category
6 | Construction of Bwaila primary | ZCC/26- NCIC in Building  [Wednesday, 15" April,
school fence and Rehabilitation | 27/ENG/06 :500 Million 2026
of Mpunga Police unit Category. Time: 10:00 AM
7 | Upgrading of Sadzi Bridge ZCC/26- NCIC in Civil:200  [Wednesday, 15" April,
27/ENG/07 Million 2026




Sewer line Maintenance

8 Maintenance of Existing | ZCC/26- NCIC in Wednesday, 15™ April,
Buildings and construction of | 27/ENG/08 Building:500 2026
tOIIets and pavement for Million Category Time: 10:00 AM
Mpondabwino Market

9 | Completion of Ndelemani Road | ZCC/26- NCIC in Civil :1  {Wednesday, 15™ April,
and Upgrading of Mapale Roads | 27/ENG/09 Billion Category 2026

10 | Design Review and construction | ZCC/26- Registered with Wednesday, 15" April,
supervision for roads and bridge | 27/ENG/10 NCIC 2026
projects Time: 10:00 AM

11 | Preparations of QVR ZCC/2026-  N/A Wednesday, 15" April,

27/11 2026

12 | Grass Cutting, De-silting of | ZCC/2026- NCIC in Civil :50  |Wednesday, 15" April,

drains-Culvert Cleaning and | 2027/12 Million Category 2026

Time: 10:00 AM

2. All other terms and conditions remain the same.




