



MANGOCHI DISTRICT COUNCIL

NATIONAL COMPETITIVE BIDDING (NCB)

NCB Title: Construction of CDF-funded projects in various Constituencies in

NCB Ref. No.: MHDC-CDF-W-2026-27-1

Issue Date: 14th July, 2026

Mangochi District Council, with funding from the Central Government (Treasury) through the Local Government, has budgeted public funds in the 2026/27 financial year for the procurement of various works under CDF in Mangochi District.

Mangochi District Council hereby invites sealed bids from eligible bidders for the execution of the works as detailed in the table below:

Item no.	Description of the project	CIRA CATEGORY	Procurement Ref. No.	Constituency	Period
1	Upgrading of Chantulo to Binali road	1Billion(Civil)	MHDC-CDF-WEST-2026-27-1	Mangochi_West	120 Days
2	Upgrading of Chamba to Makunula road	1 Billion(Civil)	MHDC-CDF-WEST-2026-27-2		120 Days
3	Upgrading of Matapang'ombe to Funwe road	1 Billion(Civil)	MHDC-CDF-WEST-2026-27-3		120 Days
4	Construction of two teacher houses, a library, two double hole toilets, two double classroom blocks at Chimbende CDSS	2Billion(Building)	MHDC-CDF-NORTHEAST-2026-27-1		120 Days

5	Grading and gravelling of 7.9km Mbaluku-mtuwa-Nsinjiri road	500 Miliion(Building)	MHDC-CDF-NORTHEAST-2026-27-2	Mangochi_North_East	120 Days
6	Construction of an OPD at Kasankha	500BMllion(Building)	MHDC-CDF-MONKEYBAY-2026-27-1		120 Days
7	Construction of an OPD at Kanyenga dispensary	500Million(Building)	MHDC-CDF-MONKEYBAY-2026-27-2		120 Days
8	Construction of an OPD at Cape Maclear	500Million(Building)	MHDC-CDF-MONKEYBAY-2026-27-3		120 Days
9	Construction of an OPD at Mtakataka	500 Million(Building)	MHDC-CDF-MONKEYBAY-2026-27-4	Mangochi_Monkey_Bay	120 Days
10	Construction of OPD, maternity wing,placenta pit, two staff houses, gaurdian shelter, incenerator and two double VIP toilets at Chapola Health centre	1Billion(Building)	MHDC-CDF-NKUNGULU-2026-27-1		120 Days
11	Rehabilitation of Nswanthaka road(from Matayala to Luwesa)	1 Billion(Civil)	MHDC-CDF-NKUNGULU-2026-27-2		120 Days
12	Construction of OPD, maternity wing,placenta pit, two staff houses, gaurdian shelter,incenerator and two double VIP toilets at Chiunda Health centre	1 Billion(Building)	MHDC-CDF-NKUNGULU-2026-27-3	Mangochi_Nkungulu	120 Days
13	Road maintenance and construction from Lulanga to Nyundo Road(7km)	500Million(Civil)	MHDC-CDF-NORTH-2026-27-1		120 Days

14	Construction of OPD, maternity wing, placenta pit, guidian shelter, 3 staff houses, Incinerator, 4 double VIP toilets, ash pit, and reticulated water system at Chitundu Health Centre	2 Billion(Building)	MHDC-CDF-NORTH-2026-27-2	Mangochi_North	120 Days
15	Construction of 2 classroom blocks, 2 staff Houses and 2 double VIP toilets, reticulated water system at Chiphole School	1 Billion(Building)	MHDC-CDF-NORTH-2026-27-3		120 Days
16	Construction of a theatre, two staff houses, general ward and two double VIP latrines at Chilipa Rural Community Hospital	1Billion(Building)	MHDC-CDF-SOUTHWEST-2026-27-1	Mangochi_South_West	120 Days
17	Construction of katema police unit	1 Billion(Building)	MHDC-CDF-SOUTHWEST-2026-27-2		120 Days
18	Rehabilitation of Mawiliga to Nalikokote road and construction of Nalikote concrete bridge	1 Billion (Civil)	MHDC-CDF-SOUTHWEST-2026-27-3		120 Days
19	Upgrading of Idrussi to Katuli road	2 Billion (Civil)	MHDC-CDF-EAST-2026-27-1	Mangochi_East	120 Days
20	Construction of two double classroom blocks, two staff houses and two double VIP toilets at Mponda Chigwaja School	1 Billion(Building)	MHDC-CDF-EAST-2026-27-2		120 Days
21	Rehabilitation and gravelling of	500 Million(Civil)	MHDC-CDF-CENTRAL-2026-		120 Days

	Chalamanda to Issa mponda road		27-1		
22	Construction of OPD, maternity wing,placenta pit, three staff houses, reticulated water system at Kela Health centre	2Billion(Building)	MHDC-CDF-CENTRAL-2026-27-2	Mangochi_Central	120 Days
23	Upgrading of Taliyani to Chiwina road	500Million(Civil)	MHDC-CDF-MASONGOLA-2026-27-1		120 Days
24	Upgrading of Ndaona to Luchichi road	500Million(Building)	MHDC-CDF-MASONGOLA-2026-27-2		120 Days
25	Construction of perimeter fence at Jalasi Health Center	500 Million(Building)	MHDC-CDF-MASONGOLA-2026-27-3		120 Days
26	Construction of Administration block,two double classroom blocks,two double VIP toilets, Library,Laboratory , two staff houses and water reticulated system Chiunjiza secondary school	2 Billion(Building)	MHDC-CDF-MASONGOLA-2026-27-5	Mangochi_Masongola	120 Days
27	Construction of OPD, maternity wing, placenta pit, waiting room, incinerator, and 2 staff houses, electricity and reticulated water system at Lungwena	2 Billion(Building)	MHDC-CDF-LUTENDE-2026-27-1		120 Days
28	Construction of OPD, maternity wing, placenta pit, waiting room, 2 staff houses, incinerator, electricity	2 Billion(Building)	MHDC-CDF-LUTENDE-2026-27-2	Mangochi_L	120 Days

	and reiculated water system at Bakili			utende	
29	Upgrading of Mbalura masanje via Malombe road	2 Billion(Civil)	MHDC-CDF-MALOMBE-2026-27-1	Mangochi_Malombe	120 Days
30	Construction of 2 doubleclassroom block and 2 double VIP toilets at Nalikolo primary school	1 Billion(Building)	MHDC-CDF-MALOMBE-2026-27-2		120 Days
31	Upgrading of Mkambiri via Nyenyezi road	500 Million(Civil)	MHDC-CDF-SOUTH-2026-27-1	Mangochi_South	120 Days
32	Upgrading of Masuku,Nangalore via Nakapa road	500 Million(Civil)	MHDC-CDF-SOUTH-2026-27-2		120 Days
33	Construction of 2 doble classroom blocks and 1 semi-detached staff house, and 3 double VIP toilets at Malimbasa primary school.	500 Million(Building)	MHDC-CDF-SOUTH-2026-27-3		120 Days
34	Complention of 3 chiefs houses(Namabvi,Chimwala and Chilipa)	1 Billion(Building)	MHDC-CDF-DWP-2026-27-1	DWP	120 Days
35	Construction of Warehouse for Drugs and other Medical Supplies at Mangochi District Hospital	500Million(Building)	MHDC-CDF-DWP-2026-27-2	DWP	120 Days
36	Construction of toilets at Mangochi District Council and Landscaping of District Council New Offices	500Million(Building)	MHDC-CDF-DWP-2026-27-3	DWP	120 Days

- 1) Bidding will be conducted in accordance with the National Competitive Bidding (NCB) procedures contained in the Public Procurement Law and Regulations of the Government of Malawi and is open to all bidders from eligible source countries.
- 2) Interested eligible bidders may obtain further information from Mangochi District Council, Procurement Unit, Phone numbers 0997695678, 0995335743 and 0994426681 email - ephnyirenda@yahoo.co.uk, mcraymunlo@gmail.com, priscamankhusu@gmail.com and inspect the bidding documents at Mangochi District Council office, P.O. Box 138 Mangochi, from 8:00 to 12:00 and 13:30 to 16:00 hours local time (Monday to Friday, except on national public holidays)
- 3) A complete set of bidding documents in English may be obtained in soft copy through email, by interested bidders upon payment of a non-refundable fee of MK30,000.00 at Mangochi District Council, Cash Office. Bidders are advised to request the bidding documents through the email addresses in (2) above.
 - Bids shall remain valid for a period of 120 days from the date of opening
 - Requests for clarification must be submitted in writing to the address in (2) above, at least 7 calendar days before the tender closing date
- 4) The complete bidding documents in hard copies must be delivered to, The Chairperson, Internal Procurement & Disposal Committee(IPDC), Mangochi District Council, Private Bag,138, Mangochi no later than 3rd August, 2026 at 02.00hrs local time. Late bids shall be rejected. Bids will be opened in the presence of bidders, representatives who choose to attend at Mangochi District Council, Conference Hall on 3rd August, 2026 at 02.00hrs in Mangochi District. The Council is not bound to accept the lowest or any other bid and may reject any or all of the bids
 - All bids must be accompanied by a Bid Securing Declaration
- 5) The procuring entity shall conduct a mandatory pre-bid site visit to all the project sites as detailed in the schedule below:

Date of site visit	Start time	Meeting place	Name of Constituency to be visited
Team One			
21/7/2026	8.00 am	Council	Monkey Bay
21/7/2026	8.00 am	Council	West
21/7/2026	8.00 am	Council	South West
21/7/2026	8.00am	Council	Central
Team Two			
22/7/2026	8.00 am	Council	Nkungulu

22/7/2026	8.00 am	Council	Masongola
22/7/2026	8.00 am	Council	Malombe
22/7/2026	8.00am	Council	North
Team Three			
23/7/2026	8.00 am	Council	North East
23/7/2026	8.00 am	Council	East
23/7/2026	8.00am	Council	South
23/7/2026	8.00 am	Council	Lutende

Signed

Rodney Simwaka

DISTRICT COMMISSIONER